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October 6, 2016 
ADDENDUM # 1 

 
 
To:  Plan Holders 
 
From:  Jeffrey E. Alspaugh 
 Proposal Engineer 
 

RE:    Revision of Contract Completion Date and correction of 
location in ICT 1. 

Contract ID:  DN00540 
County:  Henderson, Polk 
Letting Date:  October 25, 2016 

 
The above contract has experienced the following revisions: 
 

1. On Page G-6, under CONTRACT TIME AND LIQUIDATED DAMAGES:, the 
completion date should be changed to February 24, 2017. 
 

2. Starting on Page G-6 and ending on Page G-7, replace the paragraph that lies 
below the DAY AND TIME RESTRICTIONS table with: 
 
“The Contractor shall not close or narrow a lane of traffic on I-26 from Mile Marker 56.5 

in Henderson County to South Carolina State Line in Polk County;  I-40 from Exit 

27 (US 74) to Tennessee State Line in Haywood County; US 23-74 from Exit 98 to I-

40 (Waynesville Bypass) in Haywood County; US 23-74 from Exit 81 to Exit 85 (Sylva 

Bypass) in Jackson County; US 74 from Exit 64 to Exit 74 (Bryson City Bypass) in 

Swain County; US 25 from South Carolina Line to I-26 in Henderson County; and 

US 74 from I-26 to Rutherford County Line in Polk County during the following time 
restrictions:” 

These revisions do not change bid items or the associated quantities. 
 
Please access ebs addenda files on Bid Express®. 
 
Please insert this letter into the addendum section of the proposal and sign the 
verification.  Thank you for your attention to this matter. 
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